

Disclosure of Class 1 Contracts				
Name of Contract	Cromer Park field No.2 Synthetic			
Tender Number	RFT 2017/080			
Successful Tenderer	PolyTan Asia Pacific Pty Ltd			
Address of Tenderer	Dandenong South VIC 3175 Australia			
Sub Contractors	TBC			
Council Meeting Date	NA			
Contract Commencement Date	42989			
Duration of Contract	18 Months			
Description of Goods/Services	Supply and install a synthetic sportsfield			
Tendered Amount	\$1,252,783.45			
Provisions for Variation to the Amount	Yes, in accordance with confidential report.			
Provisions for Renegotiation	NA			
Method of Tender	RFT			
Criteria of Tender Evaluation	Schedule	Description	Assessment	Minimum Acceptable Score (MAS) or 'M' if Mandatory
	Schedule F1	Tender Form	Pass/Fail	M
	Schedule F2	Non Compliance and Qualifications	Pass/Fail	M
	Schedule F3	Business Information	Weighted	60
	Schedule F4	Financial Information	Pass/Fail	M
	Schedule F5	Performance Information	Weighted	60
	Schedule F6	Industrial Relations	Not Used	-
	Schedule F7	Quality Assurance	Weighted	60
	Schedule F8	Work Health and Safety	Pass/Fail	M
	Schedule F9	Environmental Sustainability and Social Equity	Information Only	M
	Schedule F10	Personnel	Weighted	60
	Schedule F11	Subcontractors and Consultants	Weighted	60
	Schedule F12	Conflict of Interest and Fair Dealing Declaration	Information Only	M
	Schedule F13	Insurances	Pass/Fail	M
	Schedule F14	Proposed Methodology	Weighted	60
	Schedule F15	Additional Information	Not Used	-
	Schedule F16	Design	Weighted	60
	Schedule F17	Maintenance	Weighted	60
	Schedule F18	Schedule of Works	Weighted	60
	Schedule F19	Schedule of Spare Parts	Not Used	-
	Schedule F20	Schedule of Interfaces	Not Used	-
	Schedule F21	Schedule of Fee	Weighted	M
Weighted Criteria	Criteria		Schedule	Weighting
	Demonstrated past experience of the Tenderer, Personnel and Subcontractors		Schedule F3, F5, F10 and F11	20%
	Design and Maintenance		Schedules F16 and F17	20%
	Proposed Methodology, Schedule of works and quality assurance		Schedules F7 and F14, F18	25%
	The Fee including Schedule of Lump Sum Fee		Schedule of Fees F21	35%
Provision for Operational and Maintenance Services	Yes			