## **Northern Beaches Council GIPA Class 1 Contracts**

Name of Contract:	Forestville Commercial Centre Upgrade - Stage 1			
Contract Number:	2023/042			
Successful Tenderer:	Quality Management & Constructions Pty Ltd (QMC)			
Address of Tenderer:	Suite 208, 29 Lexington Drive Bella Vista NSW 2153			
Sub Contractors:	Various			
Contract Commencement Date:	19 <sup>th</sup> July 2023			
Duration of Contract: Include extension periods	Onsite 55 days from the 4 <sup>th</sup> September, then 12 months Defects Liability			
Description of Goods, Services, Consultancy or Works:	Construction Services			
Estimated amount payable to the contractor under the contract (exc gst):	\$540,000 ex GST			
Provisions for Variation to the Cost Amount:	Yes			
Provisions for Renegotiation:	N/A			
Method of Tender:	RFQ to LGP Panel LGP420 Minor +Major Civil Works + Materials Panel			
Criteria of Tender Evaluation:	Schedules Schedule Description Assessment All Schedules Submission of all documentation required for initial cull Pass/Fail Schedule F1 Quotation Form Information only Schedule F2 Non-Compliance and Qualifications Pass/Fail Schedule F3 Business Information Weighted Schedule F4 Financial Information Pass/Fail Schedule F5 Performance Information Weighted Schedule F6 Industrial Relations Information Only Schedule F7 Quality Assurance Weighted Schedule F8 Work Health and Safety Pass/Fail Schedule F9 Modern Slavery Pass/Fail Schedule F10 Personnel Weighted Schedule F11 Subcontractors and Consultants Weighted Schedule F12 Conflict of Interest and Fair Dealing Declaration Information Only Schedule F14 Proposed Methodology Weighted Schedule F15 NOT USED - Schedule F16 NOT USED - Schedule F17 Maintenance Weighted Schedule F18 NOT USED - Schedule F19 NOT USED - Schedule F20 NOT USED - Schedule F20 Schedule of Fee Weighted			
	Weighted Criteria			

	Criteria	Schedule	Weighting
		espondent. perience of the uation Committee.	
	Demonstrated past experience Personnel and Subcontractors. This includes the knowledge of past experience of the Respondent from members of the Evaluation Committee. Schedules F10 and F11 15%		
	Proposed Met F14 & F17 30	hodology and Program %	Schedules F7 and
	Schedule of Fees and Additional Contract Information Schedule F21 40%		
Provision for Operational and Maintenance Services:	12-week main	tenance and establishme	nt period.

GIPA Act 2009 No 52 details can be viewed on the below link. <a href="https://www.legislation.nsw.gov.au/#/view/act/2009/52/part3/div5">https://www.legislation.nsw.gov.au/#/view/act/2009/52/part3/div5</a>