

Disclosure of Class 1 Contracts

Name of Contract	Major Works for landscape works package for a new pathway, retaining walls and stormwater drainage at Pittwater State Park, Currawong Beach NSW.
Contract Number	2019/060
Successful Tenderer	GJ's Landscapes Pty Ltd
Address of Tenderer	13/43 College Street Gladesville NSW 2111
Sub Contractors	<ol style="list-style-type: none"> 1. Australian Native landscapes (ANL) 2. Gosford Quarries 3. Land Surveys 4. Nepean Building and Landscape Supplies 5. Reece Plumbing 6. Twin Sparks Pty Ltd
Contract Commencement Date	10 th February 2020
Duration of Contract	3 months + 12 months defects liability period.
Description of Goods/Services/ Consultancy	<p>Council is seeking tenders from suitably qualified contractors to carry out the following outline scope of works:</p> <ul style="list-style-type: none"> · Site establishment including site safety and environmental management. · New concrete and stone pathway. · Pathway lighting. · New stormwater drainage system including pits, pipes and disbursement trenches. · New retaining walls constructed in stone and timber. · Repairs to vehicle and pedestrian tracks. · Stone masonry repair works. · Maintenance period. · Defects Liability period. <p>The works are to be carried out strictly in accordance with the requirements in this document. To have tenders considered, contractors will need to ensure that all required information requested in the Request for Tender document is provided.</p> <p>The works are expected to commence in February 2020.</p>
Estimated amount payable to the contractor under the contract (exc gst)	\$470,151.00
Provisions for Variation to the Amount	Yes
Provisions for Renegotiation	N/A
Method of Tender	Public Tender
Criteria of Tender Evaluation	<p>F2 - Non-compliance and Qualifications F3 - Business Information F4 - Financial Information F5 - Performance Information</p>

	F7 - Quality Assurance F8 - Work Health and Safety F10 - Personnel F11 - Subcontractors F12 - Conflict of Interest and Fair Dealing F13 - Insurances F14 - Proposed Methodology F17 - Maintenance F21 - Schedule of Fees
Provision for Operational and Maintenance Services	N/A