

Northern Beaches Council GIPA Class 1 Contracts

| Name of Contract: | Dark Fibre Links - Telecommunications | | | | | | | | | | | | | | | | | | | | | | | | | | | | | |
|---|---|----------------|--|----------|---------------------------|------------|--|---------------|-----------|-----------------------------------|---------|-----------|-------------------------|---------|----------------|-----------|---------|-----------|------------------------|---------|-----------|-----------|---------|-----------|------------------|---------|----------------|-------------------------------------|----------|----------------|
| Contract Number: | 2016/194 | | | | | | | | | | | | | | | | | | | | | | | | | | | | | |
| Successful Tenderer: | ATI Australia Pty Ltd | | | | | | | | | | | | | | | | | | | | | | | | | | | | | |
| Address of Tenderer: | Unit 5, 27 Mars Road Lane Cove NSW 2066 | | | | | | | | | | | | | | | | | | | | | | | | | | | | | |
| Sub Contractors: | NA | | | | | | | | | | | | | | | | | | | | | | | | | | | | | |
| Contract Commencement Date: | 30/03/2017 | | | | | | | | | | | | | | | | | | | | | | | | | | | | | |
| Duration of Contract: Include extension periods | Initial term 5 years and 4 x 1-year extensions from 2017 to 2025 | | | | | | | | | | | | | | | | | | | | | | | | | | | | | |
| Description of Goods, Services, Consultancy or Works: | Services – Telecommunications | | | | | | | | | | | | | | | | | | | | | | | | | | | | | |
| Estimated amount payable to the contractor under the contract (ex gst): | Total for 5 years - \$319,067.00 Annual Extension \$63,813.40 + CPI Total 9 Years - \$574,320.60 | | | | | | | | | | | | | | | | | | | | | | | | | | | | | |
| Provisions for Variation to the Cost Amount: | Only with the approval of Council or its authorised delegate, in accordance with the variation clause in the contract; or where provisions under the contract allow for the amount payable to be adjusted | | | | | | | | | | | | | | | | | | | | | | | | | | | | | |
| Provisions for Renegotiation: | Nil | | | | | | | | | | | | | | | | | | | | | | | | | | | | | |
| Method of Tender: | VendorPanel | | | | | | | | | | | | | | | | | | | | | | | | | | | | | |
| Tender Evaluation Criteria: | <table><tr><th>Criteria</th><th>Schedules to be Evaluated</th><th>Assessment</th></tr><tr><td>Submission of all documentation required for initial cull.</td><td>All schedules</td><td>Pass/Fail</td></tr><tr><td>Non Compliance and Qualifications</td><td>Part C2</td><td>Pass/Fail</td></tr><tr><td>Performance Information</td><td>Part C4</td><td>Weighted – 10%</td></tr><tr><td>Personnel</td><td>Part C5</td><td>Pass/Fail</td></tr><tr><td>Work Health and Safety</td><td>Part C6</td><td>Pass/Fail</td></tr><tr><td>Insurance</td><td>Part C7</td><td>Pass/Fail</td></tr><tr><td>Schedule of Fees</td><td>Part C9</td><td>Weighted – 70%</td></tr><tr><td>Project Plan and Delivery Timetable</td><td>Part C10</td><td>Weighted – 20%</td></tr></table> | | | Criteria | Schedules to be Evaluated | Assessment | Submission of all documentation required for initial cull. | All schedules | Pass/Fail | Non Compliance and Qualifications | Part C2 | Pass/Fail | Performance Information | Part C4 | Weighted – 10% | Personnel | Part C5 | Pass/Fail | Work Health and Safety | Part C6 | Pass/Fail | Insurance | Part C7 | Pass/Fail | Schedule of Fees | Part C9 | Weighted – 70% | Project Plan and Delivery Timetable | Part C10 | Weighted – 20% |
| Criteria | Schedules to be Evaluated | Assessment | | | | | | | | | | | | | | | | | | | | | | | | | | | | |
| Submission of all documentation required for initial cull. | All schedules | Pass/Fail | | | | | | | | | | | | | | | | | | | | | | | | | | | | |
| Non Compliance and Qualifications | Part C2 | Pass/Fail | | | | | | | | | | | | | | | | | | | | | | | | | | | | |
| Performance Information | Part C4 | Weighted – 10% | | | | | | | | | | | | | | | | | | | | | | | | | | | | |
| Personnel | Part C5 | Pass/Fail | | | | | | | | | | | | | | | | | | | | | | | | | | | | |
| Work Health and Safety | Part C6 | Pass/Fail | | | | | | | | | | | | | | | | | | | | | | | | | | | | |
| Insurance | Part C7 | Pass/Fail | | | | | | | | | | | | | | | | | | | | | | | | | | | | |
| Schedule of Fees | Part C9 | Weighted – 70% | | | | | | | | | | | | | | | | | | | | | | | | | | | | |
| Project Plan and Delivery Timetable | Part C10 | Weighted – 20% | | | | | | | | | | | | | | | | | | | | | | | | | | | | |
| Provision for Operational and Maintenance Services: | In accordance with the contract terms | | | | | | | | | | | | | | | | | | | | | | | | | | | | | |