

Northern Beaches Council GIPA Class 1 Contracts

Name of Contract:	Library Infrastructure Project																							
Contract Number:	2022/035																							
Successful Tenderer:	Codify Pty Ltd																							
Address of Tenderer:	Level 3/133 Leichhardt Street Spring Hill QLD 4000																							
Sub-Contractors:	NA																							
Contract Commencement Date:	26/08/2022																							
Duration of Contract: Include extension periods	3 years																							
Description of Goods, Services, Consultancy or Works:	<p>Professional Services -</p> <p>a) Design a new Azure architecture</p> <p>b) Implement new Azure environment as part of IaaS based on the agreed architecture and migrate all on premises Library applications to Azure solutions.</p> <p>c) As part of PaaS, provide Azure Virtual desktop image for thin clients for Public facing applications</p> <p>d) Migrate all existing Azure workloads to the new Architecture (except the Northern Beaches Council Internet Web site)</p> <p>e) Ensure the architecture is complete with diagrams and documentation.</p>																							
Estimated amount payable to the contractor under the contract (ex gst):	\$1,250,000.00																							
Provisions for Variation to the Cost Amount:	Only with the approval of Council or its authorised delegate, in accordance with the variation clause in the contract; or where provisions under the contract allow for the amount payable to be adjusted																							
Provisions for Renegotiation:	NA																							
Method of Tender:	RFQ under SCM0020																							
Criteria of Tender Evaluation:	<table border="1" style="width: 100%; border-collapse: collapse;"> <thead> <tr> <th style="text-align: center;">Criteria</th> <th style="text-align: center;">Schedules to be Evaluated</th> <th style="text-align: center;">Assessment Weighting or Pass/Fail</th> </tr> </thead> <tbody> <tr> <td>Submission of all documentation required for initial cull.</td> <td style="text-align: center;">All schedules</td> <td style="text-align: center;">Pass/Fail</td> </tr> <tr> <td>Non-Compliance and Qualifications</td> <td style="text-align: center;">Part C2</td> <td style="text-align: center;">Pass/Fail</td> </tr> <tr> <td>Performance Information</td> <td style="text-align: center;">Part C3</td> <td style="text-align: center;">Pass/Fail</td> </tr> <tr> <td>Personnel & Sub-contractors</td> <td style="text-align: center;">Part C4</td> <td style="text-align: center;">Pass/Fail</td> </tr> <tr> <td>Proposed Methodology</td> <td style="text-align: center;">Part C7</td> <td style="text-align: center;">55%</td> </tr> <tr> <td>Schedule of Fees</td> <td style="text-align: center;">Part C8</td> <td style="text-align: center;">45%</td> </tr> </tbody> </table>			Criteria	Schedules to be Evaluated	Assessment Weighting or Pass/Fail	Submission of all documentation required for initial cull.	All schedules	Pass/Fail	Non-Compliance and Qualifications	Part C2	Pass/Fail	Performance Information	Part C3	Pass/Fail	Personnel & Sub-contractors	Part C4	Pass/Fail	Proposed Methodology	Part C7	55%	Schedule of Fees	Part C8	45%
Criteria	Schedules to be Evaluated	Assessment Weighting or Pass/Fail																						
Submission of all documentation required for initial cull.	All schedules	Pass/Fail																						
Non-Compliance and Qualifications	Part C2	Pass/Fail																						
Performance Information	Part C3	Pass/Fail																						
Personnel & Sub-contractors	Part C4	Pass/Fail																						
Proposed Methodology	Part C7	55%																						
Schedule of Fees	Part C8	45%																						
Provision for Operational and Maintenance Services:	NA																							